Saved Tuesday, February 19, 2013 8:58:07 AM DGRIECCI Plotted Tuesday, February 19, 2013 9:00:39 AM Griecci, Dennis
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Notes:

1. SIZE OF PAD TO BE AS INDICATED ON PLANS.
2. CONSTRUCTION JOINTS SHALL BE SPACED NO MORE THAN

30 FEET ON CENTER AND SHALL BE EQUALLY SPACED
OVER THE LENGTH AND WIDTH OF THE PAD.

Loading Dock Pad a1

N.T.S. Source: VHB LD_711

CATCH BASIN GRATE

SILTSACK

Plan View

CATCH BASIN GRATE

SILTSACK

EXPANSION RESTRAINT

Section View

Notes:

1. INSTALL SILTSACK IN ALL CATCH BASINS WHERE INDICATED ON
THE PLAN BEFORE COMMENCING WORK OR IN PAVED AREAS
AFTER BINDER COURSE IS PLACED AND HAY BALES HAVE BEEN
REMOVED.

2. GRATE TO BE PLACED OVER SILTSACK.

3. SILTSACK SHALL BE INSPECTED PERIODICALLY AND AFTER ALL
STORM EVENTS AND CLEANING OR REPLACEMENT SHALL BE
PERFORMED PROMPTLY AS NEEDED. MAINTAIN UNTIL UPSTREAM
AREAS HAVE BEEN PERMANENTLY STABILIZED

Siltsack Sediment Trap 6/08

N.T.S. Source: VHB LD_674
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